vDOT

Virginia Department of Transportation

NOTICE OF ADVERTISEMENT
SEPTEMBER 12, 2006

INDEX

1. NOTES FROM THE CONTRACT ENGINEER

2. LETTER FROM THE CONTRACT ENGINEER REGARDING
PREQUALIFICATION

3. NOTICE TO ALL BIDDERS - eVA REQUIRED REGISTRATION
4. 2007 ADVERTISEMENT SCHEDULE

5. NOTICE OF ADVERTISEMENT FOR BIDS TO BE RECEIVED WEDNESDAY,
OCTOBER 25, 2006

6. NOTICE OF ADVERTISEMENT FOR BIDS TO BE RECEIVED WEDNESDAY,
NOVEMBER 22, 2006

00..

TRANSPORTATION EXCELLENCE
1906 - 2006




Notes from the Contract Engineer for September 2006

e The law changes on July 1, 2006 raising the bonding limit from $100,000 to $250,000. Read the
Special Provision Sections 102.07 and 103.05 for details on when it applies.

o Please read carefully the attachment on eVA. There have been several significant changes.

o Please read the information on the website about the prequalification process carefully as it has
been changed considerably. It contains the new application schedule. No firm that is presently
prequalified, will be disqualified under the new rules until after October 2007. This is to allow
implementation of the new contractor evaluation process.

e Both the Contractor Evaluation and the Safety Indicators are under review. | will keep you
posted on the changes. Both will be complete by the end of 2006.

e Notice that the approximate value of advertised work is included on the paper and website
advertisement. This is the PCES (for Cash Forecasting) estimate and NOT the Engineer’s
Estimate. This should be used only to judge the approximate size of the job.

o Notice that the 36 month proposed advertisement schedule is on the website above the monthly
ad.

e Electronic Plans are available during the advertisement cycle. This can help you decide whether
you are interested in bidding on a job. You can look at the plans on-line before you buy paper
plans. On the website at www.virginiadot.org/business/const under “all things advertisement”
click on “instructions for utilizing the Falcon Website. Electronic Proposals are available as a test
of concept during this advertisement cycle. On the website at www.virginiadot.org/business/const
under “announcements, memos and letters” click on “instructions for downloading electronic
proposals”. Call me if you need more information.

e Use CABB (Contractor’s Advertisement Bulletin Board) to ask questions about a job. Just click
on the “?” on the advertisement page. It is the only way to ask questions during advertisement.

e When looking for the showing location on CABB, click on the word “yes” in the showing
column. You will be taken to a page that gives additional information including the showing
location. When the showing is complete, click on “minutes” to view the showing minutes.

e The Form C-61, Form C-111 and Form C-112 must be returned to Nicole Gilliam, Scheduling
and Contract Division.

e The Notice to Proceed for all projects is the contract execution date unless otherwise indicated in
the proposal. Check the proposal for the new provision.

Don Silies

State Contract Engineer

Virginia Department of Transportation
(804) 786-1630
Don.Silies@VDQOT.Virginia.gov




COMMONWEALTH of VIRGINIA

DEPARTMENT OF TRANSPORTATION
1401 EAST BROAD STREET
RICHMOND, VIRGINIA 23219-2000
VirginiaDOT.org
GREGORY A. WHIRLEY
ACTING COMMISSIONER

July 10, 2006
To: All Prequalified Vendors
Subject: Pre-Qualification Status

Last summer the Department adopted new rules for prequalification to better suite
the current state of the industry and business. Whereas the old rules focused primarily on
the fiscal health as the major qualification, the new rules leave that measure to the
bonding companies, and in its stead the new rules focus on contractor performance and
safety. The Department had a tool for measuring contractor quality in the existing C-36
Contractors Evaluation. At the time, the Department thought that was sufficient for
measuring quality. The Department did not have a safety measurement and after a great
deal of research, choose the Experience Modification Ratio (EMR) as the indicator. The
Department set the minimum standard EMR at 1.10; 10% above the industry standard.
Even though the proposed changes were circulated to the industry prior to adoption of the
new rules, it did not become apparent that some firms that the Department had and still
wanted to do business with would be restricted or excluded from participation under the
new rules. Two task groups comprised of VDOT and industry members were formed at
the Commissioner’s request to examine the quality and safety indicators.

The task group on contractor quality has completely revamped the old C-36
process. The new process called Contractors Performance Evaluation process (CPE) is
automated, non-subjective as possible, encourages dialog at the project level, and has a
vigorous appeals process. The work on this tool is nearly complete. We are arranging for
joint training (VDOT/ Industry) at each of the Districts that will most likely occur in
October 2006. Assuming all goes well; VDOT will start using the new process starting
November 2006.

The task group on safety is not as far along in their work but will likely be
complete by late Fall 2006. The Department has examined what all the other states are
doing to measure safety. Our research suggest that the safety measure will be a
combination of EMR , Recordable Incidence Rates, Lost Time Incidence Rates, OSHA
violations, etc. instead of only one measure. Once the process is in final draft format, the
Department will circulate it in the usual manner for comment.
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Since these two measures are essential to the application of the new rules for
prequalification, firms cannot be properly assessed until both task groups are finished
their work. That being the case, the prequalification section will cease restricting
privileges for low C-36 scores or a high EMR until November 2007. At that time, using
the alphabetical order established for renewal of prequalification, we will contact you
requesting your current information including the new safety measurements. Until that
time all firms that were prequalified under the old rules, and are currently prequalified
under the new rules (of any status) will have full bidding privileges. If your current status
is probationary or conditional, you will have full bidding privileges at least until your re-
enrollment date after November 2007. During this period it will not be necessary to
request special consideration for bidding due to probationary or conditional status.
However, we will not reissue pre-qualification certificates to change you firm’s status
until the yearly schedule requires renewal. The website list of vendors does not indicate
any restrictions on bidding,

If you have any questions please call Roy Thacker at (804) 786-2941 or me at
(804) 786-1630.

Sincerely,

State Contract Engineer



Important Notice to Bidders

The Governor has determined that all commerce with the Commonwealth of Virginia will utilize one
central procurement portal that is common to all agencies. It is called eVa for electronic-Virginia. It is
operated under the direction of the Department of General Services (DGS). Beginning with the
August 2003 advertisements, all proposals will contain a provision similar to the following:

Section 102 eVA BUSINESS-TO-GOVERNMENT VENDOR REGISTRATION: The eVA Internet electronic
procurement solution, web site portal www.eva.state.va.us, streamlines and automates government purchasing
activities in the Commonwealth. The portal is the gateway for vendors to conduct business with state agencies and
public bodies. All vendors desiring to provide goods and/or services to the Commonwealth shall participate in the
eVA Internet e-procurement solution either through the eVA Basic Vendor Registration Service or eVA Premium
Vendor Registration Service. All bidders must register in eVA prior to award of any contracts. Failure to register
will result in the bid being rejected.

a. eVA Basic Vendor Registration Service: $25 Annual Registration Fee plus the appropriate order
Transaction Fee specified below. eVA Basic Vendor Registration Service includes electronic order receipt,
vendor catalog posting, and on-line registration. It also includes an electronic bidding system for use for goods
and services (not construction). For construction projects, firms will continue to use the Bid Express Internet
bidding system.

b. eVA Premium Vendor Registration Service: $25 Annual Registration Fee plus Transaction Fee plus the
appropriate order Transaction fee specified below. eVA Premium Vendor Registration Service includes all
benefits of the eVA Basic Vendor Registration Service plus automatic email or fax notification of solicitations and

amendments, and ability to research eVa historical procurement data, as they become available.

c. For orders issued prior to July 1, 2006, the Vendor Transaction Fee is 1%, capped at a maximum of $500
per order.

d. For orders issued July 1, 2006 and after, the Vendor Transaction Fee is:

i) DMBE-certified Woman-Owned Businesses: 1%, capped at $500 per order.
ii) DMBE-certified Minority-Owned Businesses: 1%, capped at $500 per order.
iiil) Other Businesses not specified in (i) or (ii) above: 1% capped at $1,500 per order.

This provision requires firms to register with eVa and pay the annual fee. The $25 basic fee (payable
directly to eVa), should be all most contractors will need. VDOT will continue to supply all the same services
that we have always supplied, including direct mailing of the monthly advertisement schedule. If you are
awarded a contract, your firm will be billed a Transaction fee by eVa after your first estimate is generated. This
fee of $500 (or 1%, whichever is less) is charged once for each contract awarded, and is used to defray the cost
to operate the eVa system.

The eVa system is completely separate from all other bidding requirements to participate in VDOT’s
construction program. All contractors still must be prequalified; and firms must be enrolled in BidX, if they
desire to bid electronically.

Note: If your proposal contains the above specification, the contract will be awarded only if you are
registered in eVa prior to execution of the contract.

I understand the registration process is quickly and easily done on line. | suggest that you register at your
earliest convenience to avoid Internet registration traffic.

Don Silies
Contract Engineer



ORDER FORM
PLANS AND PROPOSALS
BIDS TO BE RECEIVED WEDNESDAY, OCTOBER 25, 2006

FIRM NAME

COMPLETE MAILING
ADDRESS

(PLEASE GIVE BOTH STREET ADDRESS AND POSTAL DELIVERY ADDRESS)

FIRM TELEPHONE NUMBER FIRM FAX NUMBER

SIGNED:

VENDOR NO.

PLANS AND/OR PROPOSALS WILL NOT BE ISSUED PRIOR TO RECEIPT OF PAYMENT

TO ORDER PLANS AND/OR PROPOSALS BY TELEPHONE CALL
(804)786-1898, 786-5161 OR 371-9868
FAX TELEPHONE NO. (804)786-2788 (PREFERRED METHOD)

MR. DON E. SILIES, CONTRACT ENGINEER

VIRGINIA DEPARTMENT OF TRANSPORTATION

1401 EAST BROAD STREET

RICHMOND, VIRGINIA 23219
MASTERCHARGE/VISA NO.

EXPIRATION DATE:

Please send the plans and/or proposals designated below. Enclosed is check No. in the amount of $

Virginia, to cover the costs of plans and/or proposals and applicable 5% Virginia Sales Tax.

, made payable to the Treasurer of

FOR THE LATEST LIST OF CERTIFIED MINORITY-OWNED ENTERPRISES GO TO THE WEBSITE ADDRESS LISTED BELOW
http://www.virginiadot.org/business/const/resources/certified-list.pdf

ORDER | PROJECT PROPOSALS HALF-SIZE FULL-SIZE FULL-SIZE P/S TOTAL
NO. REQUESTED PLANS PLANS CROSS SECTIONS | **
# $ $ $ # $
H80 (FO)OVHD-964-101,N501; $8.76 PROPOSAL PROPOSAL PROPOSAL
(NFO)OVHD-966-101,N501 + ONLY ONLY ONLY
$0.44
120 (NFO)BR07-097-149,M400; $8.76 PROPOSAL PROPOSAL PROPOSAL
(NFO)BR07-097-150,M400 + ONLY ONLY ONLY
$0.44
121 0625-084-P63,N501 $8.76 PROPOSAL PROPOSAL PROPOSAL
+ ONLY ONLY ONLY
$0.44
122 1008-165-S13,N501 $8.76 PROPOSAL PROPOSAL PROPOSAL
+ ONLY ONLY ONLY
$0.44
123 0638-029-S72,M501 $8.76 $7.00 $15.00 NONE
+ + +
$0.44 $0.35 $0.75
124 (NFO)BR06-041-125,M400 $8.76 $7.00 $15.00 NONE
+ + +
$0.44 $0.35 $0.75

* PLEASE INDICATE WHETHER YOU DESIRE TO HAVE YOUR FIRM SHOWN AS A PRIME CONTRACTOR (P) OR SUPPLY QUOTES AS A
SUBCONTRACTOR(S)

PROPOSALS MAILED

FOR DEPARTMENTAL USE ONLY

TO BE MAILED

MAILED BY

CHECKED BY




ORDER FORM FOR NOTICE OF ADVERTISEMENT

BIDS TO BE RECEIVED WEDNESDAY, OCTOBER 25, 2006 FIRM NAME:
PAGE 2
ORDER | PROJECT PROPOSALS HALF-SIZE FULL-SIZE FULL-SIZE P/S TOTAL
NO. REQUESTED PLANS PLANS CROSS SECTIONS *x
# $ # $ # $ # $
Jo1 (NFO)U000-128-127,N501 $8.76 $7.00 $15.00 NONE
+ + +
$0.44 $0.35 $0.75
J02 (NFO)0042-082-116, N501 $8.76 PROPOSAL PROPOSAL PROPOSAL
(NFO)0042-082-120, N501 + ONLY ONLY ONLY
$0.44
J04 (NF0)0193-029-119,M501 $8.76 $7.00 $15.00 NONE
+ + +
$0.44 $0.35 $0.75
JO5 WLBO-011-WMB,L801 $8.76 $10.00 $40.50 $24.50
+ + + +
$0.44 $0.50 $2.03 $1.23
J06 (NFO)TS07-122-173,N501 $8.76 PROPOSAL PROPOSAL PROPOSAL
+ ONLY ONLY ONLY
$0.44
Jo8 0680-013-122,C502 $8.76 $15.00 $36.00 $69.50
+ + + +
$0.44 $0.75 $1.80 $3.48
Ji1 0651-020-S97,C501,D682, $8.76 $15.00 $35.00 $15.00
D688 + + + +
$0.44 $0.75 $1.75 $0.75
J28 0608-029-301,C502 $8.76 $35.00 $118.50 $32.50
+ + + +
$0.44 $1.75 $5.93 $1.63

PROPOSALS MAILED

FOR DEPARTMENTAL USE ONLY

TO BE MAILED

MAILED BY

CHECKED BY|




NOTICE OF ADVERTISEMENT FOR BIDS
TO BE RECEIVED ON WEDNESDAY, OCTOBER 25, 2006

COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION, RICHMOND, VIRGINIA, TUESDAY,
SEPTEMBER 12, 2006. Electronic Bids WILL BE RECEIVED ANYTIME UP TO 10 A.M. ON WEDNESDAY, OCTOBER 25,
2006.

NO PAPER SUBMISSIONS

ALL BIDS WILL BE READ IN THE AUDITORIUM, 1221 EAST BROAD STREET, RICHMOND, VIRGINIA AT 10 A.M. ON
WEDNESDAY, OCTOBER 25, 2006.

MINIMUM WAGE RATES FOR ALL FEDERAL-AID PROJECTS HAVE BEEN PREDETERMINED AS REQUIRED BY LAW
AND ARE SET FORTH IN THE BIDDING PROPOSAL.

PLANS AND/OR PROPOSALS WILL NOT BE MAILED PRIOR TO RECEIPT OF PAYMENT OF COSTS AS SHOWN ON
THIS ADVERTISEMENT. ALL PLANS AND/OR PROPOSALS MAILED VIA UNITED PARCEL SERVICE WHERE SERVICE
IS AVAILABLE; OTHERWISE, VIA PARCEL POST - NO EXCEPTIONS!!!

PLANS AND SPECIFICATIONS ARE ON FILE AT THE RICHMOND CENTRAL OFFICE, LOCAL DISTRICT AND
RESIDENCY OFFICES.

NO REFUND WILL BE ALLOWED FOR RETURNED PLANS AND/OR PROPOSALS.

BIDDERS ARE REQUIRED TO HAVE ON FILE APPROVED PREQUALIFICATION PAPERS PRIOR TO SUBMITTING A
BID.

THE COMMONWEALTH TRANSPORTATION BOARD RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS
SUBMITTED IN RESPONSE TO THIS ADVERTISEMENT AND TO WAIVE TECHNICALITIES AS IT MAY DEEM BEST
FOR THE INTEREST OF THE COMMONWEALTH.

FOR MINIMUM DBE/MBE ACHIEVEMENTS AND/OR REQUIREMENTS FOR THIS ADVERTISEMENT, SEE ATTACHED
SHEETS.

THE DEPARTMENT ASSURES COMPLIANCE WITH TITLE VI REQUIREMENTS OF NON-DISCRIMINATION IN ALL
ACTIVITIES PURSUANT TO THIS ADVERTISEMENT.

YOU ARE REQUESTED TO USE THE ORDER FORM FURNISHED FOR THIS ADVERTISEMENT WHEN ORDERING
PLANS AND/OR PROPOSALS.

ALL COSTS FOR PLANS AND/OR PROPOSALS AS SHOWN ON THIS ADVERTISEMENT DOES NOT INCLUDE THE FIVE
PERCENT (5%) VIRGINIA SALES TAX.

CONTINGENT LETTING DATE FOR THIS MONTH IS NOVEMBER 01, 2006 FOR RECEIPT OF BIDS WITH THE
OPENING AND READING ON NOVEMBER 01, 2006. THIS WILL APPLY ONLY WHEN A VDOT OFFICE IS CLOSED
OR IN CASE OF CATASTROPHIC EVENT ON THE NORMAL DATE THAT BIDS ARE RECEIVED, IN ACCORDANCE
WITH THE CONTINGENT LETTING POLICY DATED DECEMBER 1, 2004.

LEGEND OF SPECIAL SYMBOLS AND ABBREVIATIONS USED IN THE FOLLOWING ADVERTISEMENT:

** - SAME PLANS MAY BE USED; NEW PROPOSAL MUST BE OBTAINED.

@ - CONTRACTORS MUST ATTEND PROJECT SHOWING IN ORDER TO SUBMIT A BID ON THIS PROJECT.
BI.S.C. - BLOTTED SEAL COAT

ClIl - CRITICAL INFRASTRUCTURE INFORMATION

-PAGE1 -



ORDER NO.

H80

120

122

123

ROUTE/PCN

Various/78635

23/80223

1008/71756

636/60643

STATE PROJECT

(FO)OVHD-964-101,N501,
(NFO)OVHD-966-101,N501

(NFO)BR07-097-149,M400;
(NFO)BR07-097-150,M400

1008-165-S13,N501

0638-029-S72,M501

FEDERAL PROJECT NH-964-4(082); BH-PMO07(177); STP/OC-5165(005) STP-5401(704)
NH-966-6(038) BH-PMO07(178)

VALUE $2,291,000 $262,000 $618,000 $202,000

COUNTY/CITY Richmond Wise Town of Appomattox Fairfax

LENGTH & TYPE

Retrofit/Upgrade of Overhead
Sign Structures

Superstr. & Substr. Repairs &
Bridge Deck Overlay

0.51 Mi. Grade, Drain, Asp.
Overlay, Conc. Incid., Rt.
Turn Lane

0.12 Mi. Superelevate Curve

& Relocate Utilities

BEGINNING AT

Various Locations

Rte. 23

Rte. 691

0.19 Mi. S. Rte. 6100

ENDING AT

0.64 Mi. S. S.C.L. Big Stone
Gap

Rte. 131

0.07 Mi. S. Rte. 6100

CONTRACTORS WILL BE
SHOWN OVER THE WORK

NO PROJECT SHOWING

NO PROJECT SHOWING

Appomattox Residency Office
10-03-06 11 am

14685 Avion Pkwy
NOVA District Office

Fairfax Conference Room

10-04-06 9 am

TIME LIMIT

November 1, 2007

June 15, 2007

November 1, 2007

April 27, 2007

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING

C.Y. REGULAR EXCAV.

C.Y.BORROW EXCAV.

C.Y.CONCRETE

LBS.REINF.STEEL

L.F.PIPE

TONS CEM.STAB.AGGR.
MAT’L.

TONS AGGR.MAT’L.

TONS ASPHALT CONC.

S.Y.BLOTTED SEAL COAT

S.Y.PCC PAVE.

GALS.ASPHALT MAT’L.

TONS AGGR.COVER MAT’L.

L.F. GUARDRAIL

L.F. FENCE

TONS LIME

BRIDGES

C.Y.CONCRETE

LBS.REINF.STEEL

LBS.HIGH STRENGTH
STRUCTURAL STEEL

LBS.ROLLED BEAM
STRUCTURAL STEEL

PRESTR.CONC.MEMBERS

L.F. PILES

RAILROAD INS.REQ’D

NO

NO

NO

NO

DISTRICT OFFICE

RICHMOND

BRISTOL

LYNCHBURG

NORTHERN VIRGINIA

RESIDENCY OFFICE

DISTRICT OFFICE

WISE

APPOMATTOX

FAIRFAX

—PAGE 2 -




ORDER NO.

124

Jo1l

J02

Jo4

ROUTE/PCN

96/78846

Wonju Street/19029

42/71738

193/52503

STATE PROJECT

(NFO)BR06-041-125,M400

(NFO)U000-128-127,N501

(NFO)0042-082-120,N501;
(NFO)0042-082-116,N501

(NFO)0193-029-119,M501

FEDERAL PROJECT BH-BR07(148) STP-5128(230) STP-082-8(031); STP-5401(729)
RO-082-8(032)

VALUE $431,429 $2,741,000 $472,000 $288,000

COUNTY/CITY Halifax Roanoke Rockingham Fairfax

LENGTH & TYPE

Bridge Rehabilitation on Rte.

96 over Mayo Creek

Traffic/Safety Improvements

2.1 Mi. Shoulder Widening &
0.07 Mi. Turn Lane Constr.

0.096 Mi. Grade, Asp. Conc.,
Pave., & Pave. Mark.

BEGINNING AT

0.30 Mi. to Rte. 501

Colonial Avenue

Rte. 9916

0.009 Mi. W. Rte. 603

ENDING AT

0.58 Mi. To Rte. 887

Brandon Avenue

Rte. 732; at Rte. 713

0.087 Mi. E. Rte. 603

CONTRACTORS WILL BE
SHOWN OVER THE WORK

NO PROJECT SHOWING

At the corner of 23" Street &
Colonial Avenue
09-25-06 10 am

Harrisonburg Residency
Office
09-26-06 1 pm

14685 Avion Pkwy
Fairfax Conference Room
NOVA District Office
10-04-06 9:30 am

TIME LIMIT

November 1, 2007

November 15, 2007

September 15, 2007

May 15, 2007

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING

C.Y.REGULAR EXCAV.

C.Y.BORROW EXCAV.

C.Y.CONCRETE

LBS.REINF.STEEL

L.F.PIPE

TONS CEM.STAB.AGGR.
MAT’L.

TONS AGGR.MAT’L.

TONS ASPHALT CONC.

S.Y.BLOTTED SEAL COAT

S.Y.PCC PAVE.

GALS.ASPHALT MAT’L.

TONS AGGR.COVER MAT’L.

L.F. GUARDRAIL

L.F. FENCE

TONS LIME

BRIDGES

C.Y.CONCRETE

LBS.REINF.STEEL

LBS.HIGH STRENGTH
STRUCTURAL STEEL

LBS.ROLLED BEAM
STRUCTURAL STEEL

PRESTR.CONC.MEMBERS

L.F. PILES

RAILROAD INS.REQ’D

NO

NO

NO

NO

DISTRICT OFFICE

LYNCHBURG

SALEM

STAUNTON

NORTHERN VIRGINIA

RESIDENCY OFFICE

HALIFAX

SALEM

HARRISONBURG

FAIRFAX
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ORDER NO.

J06

Jo8

ROUTE/PCN

64/80398

680/00313

STATE PROJECT

(NFO)TS07-122-173,N501

0680-013-122,C502

FEDERAL PROJECT IM-TS07(200) STP-013-1(049)
VALUE $400,000 $8,242,000
COUNTY/CITY Norfolk Buchanan

LENGTH & TYPE

1-64 Guardrail Improvements

1.11 Mi. Grade, Drain, Asp.
Pave., Utils. & (3) Prec. Box
Culv.

BEGINNING AT

JCT 1-564

0.152 Mi. S. Rte. 629

ENDING AT

0.489 Mi. S. Rte. 638

CONTRACTORS WILL BE
SHOWN OVER THE WORK

NO PROJECT SHOWING

NO PROJECT SHOWING

TIME LIMIT

June 1, 2007

December 1, 2008

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L.S. GRADING --- ---
C.Y.REGULAR EXCAV. --- 397,538
C.Y.BORROW EXCAV. - 4,289
C.Y.CONCRETE - 129
LBS.REINF.STEEL - 3,055
L.F.PIPE --- 2,116
TONS CEM.STAB.AGGR. - ---
MAT’L.
TONS AGGR.MAT’L. 200 85,166
TONS ASPHALT CONC. --- 13,734
S.Y.BLOTTED SEAL COAT - ---
S.Y.PCC PAVE. --- ---
GALS.ASPHALT MAT’L. --- 10,000
TONS AGGR.COVER MAT’L. | --- 200
L.F. GUARDRAIL 11,240 8,541
L.F. FENCE - ---
TONS LIME - 133
BRIDGES NONE NONE
C.Y.CONCRETE --- -
LBS.REINF.STEEL - ---
LBS.HIGH STRENGTH - ---
STRUCTURAL STEEL
LBS.ROLLED BEAM - ---
STRUCTURAL STEEL
PRESTR.CONC.MEMBERS --- ---
L.F. PILES --- -
RAILROAD INS.REQ’D NO NO
DISTRICT OFFICE HAMPTON ROADS BRISTOL
RESIDENCY OFFICE NORFOLK LEBANON

-PAGE 4 -




THESE PROJECTS ARE TO BE UNDER METRIC STANDARDS

ORDER NO. J11 J28
ROUTE/PCN 651/17184 608/05551
STATE PROJECT 0651-020-S97,C501, 0608-029-301,C502
D682,D688
FEDERAL PROJECT STP-5127(670) STP-5401(727)
VALUE $2,941,000 $12,110,000
COUNTY/CITY Chesterfield Fairfax
LENGTH & TYPE Horizontal & Vertical 1.610 Km. Grade, Drain, Asp.
Realignment & Replacement Pave., Soundwall & Utilities
of Substandard Bridge
BEGINNING AT Int. w/Rte. 653(Qualla Rd.) Rte. 6558
ENDING AT 0.620 Km. E. Rte. 653(Qualla 0.517 Km. S. Rte. 6985
Rd.)
CONTRACTORS WILL BE NO PROJECT SHOWING 14685 Avion Pkwy
SHOWN OVER THE WORK Fairfax Conference Room
NOVA District Office 10 a.m.
10-04-06
TIME LIMIT November 1, 2007 August 1, 2008

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING - -
CU. M. REGULAR EXCAV. 12,569 44,388
CU. M. BORROW EXCAV. 12,973 2,594
CU. M. CONCRETE 541 151

KG. REINF. STEEL --- -

M. PIPE 323 2,419
M. TONS CEM.STAB.AGGR. - 15,758
MAT’L.

SQ. M. STABILIZATION

M. TONS AGGR.MAT’L. 3,428 3,338

M. TONS ASPHALT CONC. 1,867 34,116

SQ. M. PORTLAND CEMENT | --- -

LTRS. ASPHALT MAT’L.

M.TONS AGGR.COVER --- -

MAT’L.

M. GUARDRAIL 706 -
M. FENCE --- 621
M. TONS LIME 11 27

BRIDGES NONE NONE

CU. M. CONCRETE - —

KG. .REINF.STEEL 55,520 -

KG. HIGH STRENGTH --- -
STRUCTURAL STEEL

KG. ROLLED BEAM --- -
STRUCTURAL STEEL

PRESTR.CONC.MEMBERS

M. PILES --- -

RAILROAD INS.REQ’D NO NO

DISTRICT OFFICE RICHMOND NORTHERN VIRGINIA
RESIDENCY OFFICE CHESTERFIELD FAIRFAX
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ORDER NO.

121

JO5

ROUTE/PCN

625/18612 @

Eagle Rock/55419 @

STATE PROJECT

0625-084-P63,N501

WLBO-011-WMB,L801

FEDERAL PROJECT None None
VALUE $494,400 $3,513,000
COUNTY/CITY Scott Botetourt

LENGTH & TYPE

1.20 Mi. Grade, Drain & Asp.

86 Acre Wetland & Stream

S. T. Pave. Mitigation Bank
BEGINNING AT 1.20 Mi. W. Rte. 626 2.0 Mi. N. of Eagle Rock on
Rte. 220
ENDING AT Rte. 626
CONTRACTORS WILL BE Int. of Rte. 625 & Rte. 626 On Site
SHOWN OVER THE WORK 10-05-06 10 am 10-04-06 1pm
TIME LIMIT September 15, 2007 May 30, 2009

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING

C.Y.REGULAR EXCAV.

130,343

C.Y.BORROW EXCAV.

C.Y.CONCRETE

LBS.REINF.STEEL

L.F.PIPE

TONS CEM.STAB.AGGR.
MAT’L.

TONS AGGR.MAT’L.

TONS ASPHALT CONC.

S.Y.BLOTTED SEAL COAT

S.Y.PCC PAVE.

GALS.ASPHALT MAT’L.

TONS AGGR.COVER MAT’L.

L.F. GUARDRAIL

L.F. FENCE

TONS LIME

BRIDGES

C.Y.CONCRETE

LBS.REINF.STEEL

LBS.HIGH STRENGTH
STRUCTURAL STEEL

LBS.ROLLED BEAM
STRUCTURAL STEEL

PRESTR.CONC.MEMBERS

L.F. PILES

RAILROAD INS.REQ’D

NO

NO

DISTRICT OFFICE

BRISTOL

SALEM

RESIDENCY OFFICE

JONESVILLE

SALEM
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MBE POTENTIAL ACHIEVEMENTS

SEPTEMBER 12, 2006 ADVERTISEMENT

MBE ACHIEVEMENTS
ORDER NUMBER MINORITY-OWNED FEMALE-OWNED
121 0% 0%

JO5 10% 0%




FEDERAL-AID PROJECTS
DBE REQUIREMENTS

SEPTEMBER 12, 2006 ADVERTISEMENT

ORDER NUMBER DBE PARTICIPATION

H80 0%
120 0%
122 10%
123 3%
124 0%
Jo1 5%
J02 0%
J06 0%
JO8 0%
Ji1 12%
J28 14%

JOo4 2%

Form C-111 and C-112 can be faxed to 804-786-2788 attention Nicole Gilliam



ORDER FORM
PLANS AND PROPOSALS
BIDS TO BE RECEIVED WEDNESDAY, NOVEMBER 22, 2006

FIRM NAME
COMPLETE MAILING
ADDRESS

(PLEASE GIVE BOTH STREET ADDRESS AND POSTAL DELIVERY ADDRESS)
FIRM TELEPHONE NUMBER FIRM FAX NUMBER
SIGNED:
VENDOR NO.

PLANS AND/OR PROPOSALS WILL NOT BE ISSUED PRIOR TO RECEIPT OF PAYMENT

MR. DON E. SILIES, CONTRACT ENGINEER TO ORDER PLANS AND/OR PROPOSALS BY TELEPHONE CALL
VIRGINIA DEPARTMENT OF TRANSPORTATION (804)786-1898, 786-5161 OR 371-9868
1401 EAST BROAD STREET FAX TELEPHONE NO. (804)786-2788 (PREFERRED METHOD)

RICHMOND, VIRGINIA 23219
MASTERCHARGE/VISA NO.

EXPIRATION DATE:

Please send the plans and/or proposals designated below. Enclosed is check No. in the amount of $ , made payable to the Treasurer of
Virginia, to cover the costs of plans and/or proposals and applicable 5% Virginia Sales Tax.

FOR THE LATEST LIST OF CERTIFIED MINORITY-OWNED ENTERPRISES GO TO THE WEBSITE ADDRESS LISTED BELOW
http://www.virginiadot.org/business/const/resources/certified-list.pdf

ORDER | PROJECT PROPOSALS HALF-SIZE FULL-SIZE FULL-SIZE P/S TOTAL
NO. REQUESTED PLANS PLANS CROSS SECTIONS | **

# $ # $ # $ # $

J09 0208-088-V14,C502 $8.76 $55.00 $131.50 $86.50
+ + + +

$0.44 $2.75 $6.58 $4.33

J12 U000-134-Vv27,C501 $8.76 $80.00 $262.50 $64.00
+ + + +

$0.44 $4.00 $13.13 $3.20

** PLEASE INDICATE WHETHER YOU DESIRE TO HAVE YOUR FIRM SHOWN AS A PRIME CONTRACTOR (P) OR SUPPLY QUOTES AS A
SUBCONTRACTOR(S)

FOR DEPARTMENTAL USE ONLY

PROPOSALS MAILED MAILED BY

TO BE MAILED CHECKED BY|




NOTICE OF ADVERTISEMENT FOR BIDS
TO BE RECEIVED ON WEDNESDAY, NOVEMBER 22, 2006

COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION, RICHMOND, VIRGINIA, TUESDAY,
SEPTEMBER 12, 2006. Electronic Bids WILL BE RECEIVED ANYTIME UP TO 10 A.M. ON WEDNESDAY, NOVEMBER 22,
2006.

NO PAPER SUBMISSIONS

ALL BIDS WILL BE READ IN THE AUDITORIUM, 1221 EAST BROAD STREET, RICHMOND, VIRGINIA AT 10 A.M. ON
WEDNESDAY, NOVEMBER 22, 2006.

MINIMUM WAGE RATES FOR ALL FEDERAL-AID PROJECTS HAVE BEEN PREDETERMINED AS REQUIRED BY LAW
AND ARE SET FORTH IN THE BIDDING PROPOSAL.

PLANS AND/OR PROPOSALS WILL NOT BE MAILED PRIOR TO RECEIPT OF PAYMENT OF COSTS AS SHOWN ON
THIS ADVERTISEMENT. ALL PLANS AND/OR PROPOSALS MAILED VIA UNITED PARCEL SERVICE WHERE SERVICE
IS AVAILABLE; OTHERWISE, VIA PARCEL POST - NO EXCEPTIONS!!!

PLANS AND SPECIFICATIONS ARE ON FILE AT THE RICHMOND CENTRAL OFFICE, LOCAL DISTRICT AND
RESIDENCY OFFICES.

NO REFUND WILL BE ALLOWED FOR RETURNED PLANS AND/OR PROPOSALS.

BIDDERS ARE REQUIRED TO HAVE ON FILE APPROVED PREQUALIFICATION PAPERS PRIOR TO SUBMITTING A
BID.

THE COMMONWEALTH TRANSPORTATION BOARD RESERVES THE RIGHT TO REJECT ANY OR ALL PROPOSALS
SUBMITTED IN RESPONSE TO THIS ADVERTISEMENT AND TO WAIVE TECHNICALITIES AS IT MAY DEEM BEST
FOR THE INTEREST OF THE COMMONWEALTH.

FOR MINIMUM DBE/MBE ACHIEVEMENTS AND/OR REQUIREMENTS FOR THIS ADVERTISEMENT, SEE ATTACHED
SHEETS.

THE DEPARTMENT ASSURES COMPLIANCE WITH TITLE VI REQUIREMENTS OF NON-DISCRIMINATION IN ALL
ACTIVITIES PURSUANT TO THIS ADVERTISEMENT.

YOU ARE REQUESTED TO USE THE ORDER FORM FURNISHED FOR THIS ADVERTISEMENT WHEN ORDERING
PLANS AND/OR PROPOSALS.

ALL COSTS FOR PLANS AND/OR PROPOSALS AS SHOWN ON THIS ADVERTISEMENT DOES NOT INCLUDE THE FIVE
PERCENT (5%) VIRGINIA SALES TAX.

CONTINGENT LETTING DATE FOR THIS MONTH IS NOVEMBER 29, 2006 FOR RECEIPT OF BIDS WITH THE
OPENING AND READING ON NOVEMBER 29, 2006. THIS WILL APPLY ONLY WHEN A VDOT OFFICE IS CLOSED
OR IN CASE OF CATASTROPHIC EVENT ON THE NORMAL DATE THAT BIDS ARE RECEIVED, IN ACCORDANCE
WITH THE CONTINGENT LETTING POLICY DATED DECEMBER 1, 2004.

LEGEND OF SPECIAL SYMBOLS AND ABBREVIATIONS USED IN THE FOLLOWING ADVERTISEMENT:

** - SAME PLANS MAY BE USED; NEW PROPOSAL MUST BE OBTAINED.

@ - CONTRACTORS MUST ATTEND PROJECT SHOWING IN ORDER TO SUBMIT A BID ON THIS PROJECT.
BI.S.C. - BLOTTED SEAL COAT

Cll - CRITICAL INFRASTRUCTURE INFORMATION
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ORDER NO.

J12

ROUTE/PCN

Birdneck Road/11754

STATE PROJECT

U000-134-Vv27,C501

FEDERAL PROJECT

STP-5A03(007)

VALUE

$32,806,000

COUNTY/CITY

Virginia Beach

LENGTH & TYPE

2.2 Mi. Grade, Drain, Asp.
Pave., Planting, Signals &
Utilities

BEGINNING AT 0.11 Mi. E. Gen. Booth
Blvd.
ENDING AT 0.016 Mi. N. Southern Blvd.

CONTRACTORS WILL BE
SHOWN OVER THE WORK

NO PROJECT SHOWING

TIME LIMIT

March 1, 2011

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING ---
C.Y.REGULAR EXCAV. 58,984
C.Y.BORROW EXCAV. 28,187
C.Y.CONCRETE 98
LBS.REINF.STEEL 7,026
L.F.PIPE 24,668
TONS CEM.STAB.AGGR. 35,920
MAT’L.
S.Y. STABILIIZATION 66,966
TONS AGGR.MAT’L. 6,433
TONS ASPHALT CONC. 54,369
S.Y.BLOTTED SEAL COAT -
S.Y. PORTLAND CEMENT 22
GALS.ASPHALT MAT’L. -
TONS AGGR.COVER MAT’L. | ---
L.F. GUARDRAIL 373
L.F. FENCE 1,212
TONS LIME 817
BRIDGES NONE
C.Y.CONCRETE -
LBS.REINF.STEEL -
LBS.HIGH STRENGTH -
STRUCTURAL STEEL
LBS.ROLLED BEAM -
STRUCTURAL STEEL
PRESTR.CONC.MEMBERS ---
L.F. PILES -
RAILROAD INS.REQ’D NO

DISTRICT OFFICE

HAMPTON ROADS

RESIDENCY OFFICE

NORFOLK

-PAGE 2 -




THESE PROJECTS ARE TO BE UNDER METRIC STANDARDS

ORDER NO.

J09

ROUTE/PCN

208/52299

STATE PROJECT

0208-088-V14,C502

FEDERAL PROJECT

STP-088-6(015)

VALUE

$21,191,000

COUNTY/CITY

SPOTSYLVANIA

LENGTH & TYPE

4.82 Km. Grade, Drain, Asp.
Conc. Pave., & Incid.

BEGINNING AT

1.2 Km. E. PO River

ENDING AT

1.6 Km. W. Ni. River

CONTRACTORS WILL BE
SHOWN OVER THE WORK

NO PROJECT SHOWING

TIME LIMIT

December 1, 2008

PRINCIPAL ITEMS AND APPROXIMATE UNIT QUANTITIES

L. S. GRADING ---
CU. M. REGULAR EXCAV. 199,592
CU. M. BORROW EXCAV. 161,508
CU. M. CONCRETE 125
KG. REINF. STEEL ---
M. PIPE 5,548
M. TONS CEM.STAB.AGGR. 25,182
MAT’L.
SQ. M. STABILIZATION 92,684
M. TONS AGGR.MAT’L. 20,491
M. TONS ASPHALT CONC. 43,772
SQ. M. PORTLAND CEMENT | ---
LTRS. ASPHALT MAT’L. 228,610
M.TONS AGGR.COVER ---
MAT’L.
M. GUARDRAIL 1,740
M. FENCE 3,566
M. TONS LIME 1,541
BRIDGES NONE
CU. M. CONCRETE ---
KG. .REINF.STEEL ---
KG. HIGH STRENGTH ---
STRUCTURAL STEEL
PRESTR.CONC.MEMBERS ---
M. PILES -
RAILROAD INS.REQ’D NO
DISTRICT OFFICE FREDERICKSBURG
RESIDENCY OFFICE FREDERICKSBURG
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FEDERAL-AID PROJECTS
DBE REQUIREMENTS

SEPTEMBER 12, 2006 ADVERTISEMENT

ORDER NUMBER

DBE PARTICIPATION

J09

13%

J12

12%




COMMONWEALTH OF VIRGINIA

DEPARTMENT OF TRANSPORTATION

RICHMOND, VIRGINIA

TO: DISTRICT ADMINISTRATORS AND
DIVISION ADMINISTRATORS
FROM: DON E. SILIES — STATE CONTRACT ENGINEER
SCHEDULING & CONTRACT DIVISION
SUBJECT:

INCIDENTAL IMPROVEMENT PROJECTS (SAAP)

September 12, 2006

ADVERTISEMENT SCHEDULE FOR CONSTRUCTION (RAAP) AND SELECTED NON-FEDERAL AID MAINTENANCE REPLACEMENT AND

The following schedule of advertisements and dates on which bids are to be received has been approved for the year 2007, except in
case of an emergency. See advertisements for locations for bid receipt, reading of bids and contingency dates.

DATE OF RAPP ADVERTISMENT

DATE OF SAAP ADVERTISEMENT

December 12, 2006
January 09, 2007
February 13, 2007
March 13, 2007
April 10, 2007
May 8, 2007

June 12, 2007

July 10, 2007
August 14, 2007
September 11, 2007
October 9, 2007
November 13, 2007
December 11, 2007

DATE BIDS TO BE RECEIVED & READ

December 26, 2006
January 23, 2007
February 27, 2007
March 27, 2007
April 24, 2007
May 22, 2007

June 26, 2007

July 24, 2007
August 28, 2007
September 25, 2007
October 23, 2007
November 27, 2007
December 18, 2007

NOTE: The Surface Treatment Schedules and Plant Mix Schedules will be advertised with the RAAP Advertisements.

Please make every effort to ensure that the projects are ready for advertising in accordance with the above schedule.

Copy:

Mr. David Ekern

Mr. Gregory Whirley

Mr. Malcolm Kerley

Mr. John Rollison

Ms. Connie Sorrell

Ms. Barbara Reese

Mr. Richard Walton

Mr. Gary Allen

Ms. Lynda South

Ms. Carol Mathis

Mr. Mike Canavan FHWA

VTCA

Old Dominion Contractors Association
Virginia Asphalt Association

North East Chapter of American Concrete Pavement Association

January 24, 2007
February 21, 2007
March 28, 2007
April 25, 2007
May 23, 2007

June 27, 2007

July 25, 2007
August 22, 2007
September 26, 2007
October 24, 2007
November 28, 2007
December 19, 2007
January 23, 2008



